
W56MES-3218-2268-0001

Wakefield Sewer Phase II.
City of Wakefield, Gogebic County, MI.
Seperation of combined sewers into two (2) systems (stormwater and sanitary). 
The NAICS CODE is 237110 and the Small Business Size Standard is $28,500,00.00
This project is Unrestricted.
The Period of Performance is 180 calendar days after receipt of the NTP.

X

WILLIAM L BRUSS 313 226-3648

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED

24-Jun-2004

(RFP)

(IFB)

CALL:

Wakefield Phase II

B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______10 calendar days and complete it within ________180 calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________copies to perform the work required are due at the place specified in Item 8 by ___________  
local time ______________27 May 2004 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.

shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is notrequired.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

W911XK-04-C-0012

7. ISSUED BY CODE

U S ARMY  ENGINEER DISTRICT, DETROIT
ATTN: CELRE-CT POST OFFICE BOX 1027
DETROIT MI 48231-1027

W911XK

PAGE OF PAGES

1 OF 33

CODE W911XK

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

5

02:00 PM (hour)
Sealed envelopes containing offers 

CONTRACTING DIVISION
DETROIT DISTRICT, USAED, 477 MICHIGAN AVE
DETROIT MI 48226

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

W911XK-04-B-0008

8. ADDRESS OFFER TO (If Other Than Item 7)

313 226-2209FAX:TEL:313 226-5148 TEL: (313) 226-5148 FAX: (313) 226-2209

W911XK-04-B-0008-0003

 



See Item 7

20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE
0DA75

FACILITY CODE
0DA75

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE
22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

$4,182,242.95 See Schedule

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE27. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR
BACCO CONSTRUCTION COMPANY
.
N3660 NORTH US-2
IRON MOUNTAIN MI 49801

15. TELEPHONE NO. (Include area code)
906-774-2616

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract.  The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print) WANDA C CARTER-DAVIS / ADDED BY SUMI

TEL: 313 226-5148 EMAIL: W

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY 25-Jun-2004

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(Must be fully completed by offeror)OFFER 
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Section  SF 30 - BLOCK 14 CONTINUATION PAGE 
 
BLK 14 CONTINUED 
DELETE Section 01100 in its entirety 
  
ADD Revised Section 01100 
 
CHANGES TO SECTION 01100- Special Project Procedures 
 
DELETE Section 01100 in its entirety 
 
ADD Revised Section 01100 
 
CHANGES TO SECTION 01270A-Measurement and Payment 
 
DELETE Section 01270A in its entirety 
 
ADD revised Section 01270A 
 
CHANGES TO TECHNICAL SPECIICATIONS (DIVISION 02-Site Work & Division 03 – Concrete) 
 
ADD Phase III Wakefield Sewer Seperation Division 02 – Site Work and Division 03 – Concrete 
 
                                                 CHANGES TO PLAN DRAWINGS  
 
ADD Phase III Wakefield Sewer Seperation Sheets 1 thru 26 and Sheets R1 thru R18 
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Section 00010 - Solicitation Contract Form 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum $170,000.00 $170,000.00  
 Mobilization/Demobilization 

Wakefield Sewer Seperation 
Wakefield, Michigan ( PHASE II ) 
 

 

   
  
 
   
 
    

               
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  27 Each $300.00 $8,100.00  
 Abandon Drainage Structures 

 
 

   
  
 
   
 
    

               
 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  5 Each $2,000.00 $10,000.00  
 Reconstruct 48" CIP Manhole 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  48 Each $1,500.00 $72,000.00  
 24" Drainage Structures 

 
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  45 Each $2,500.00 $112,500.00  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  2 Each $3,000.00 $6,000.00  
 60" Drainage Structures 

  
 

   
  
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  6,976 Foot $65.50 $456,928.00  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008  590 Foot $120.00 $70,800.00  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009  2,897 Foot $34.50 $99,946.50  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010  366 Foot $38.00 $13,908.00  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011  395 Foot $43.00 $16,985.00  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012  1,744 Foot $55.00 $95,920.00  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013  3,160 Foot $36.50 $115,340.00  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014      
 Rock Excavation 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014AA  333 Cubic Yard $110.00 $36,630.00  
 First 333 Cubic Yards 

 
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014AB  167 Cubic Yard $110.00 $18,370.00  
 Over 333 Cubic Yards 

  
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015      
 Site Restoration 

  
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015AA  5,826 Square 

Yard 
$20.00 $116,520.00  

 Bituminous Roadway Paving Driveway 
 

 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015AB  2,497 Square 

Yard 
$61.49 $153,540.53  

 Bituminous Over Roadway 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015AC  5,400 Square 

Foot 
$4.30 $23,220.00  

 Sidewalk Replacement 
 

 

 
 
 
 

TEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015AD  7,928 Linear Foot $17.10 $135,568.80  
 Curb and Gutters 

  
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015AE  265 Square 

Yard 
$46.10 $12,216.50  

 Concrete Driveway Repair 
 

 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0016  1 Lump Sum $233,000.00 $233,000.00  
 Wakefield - PHASE III  Mobilization 

and Demobilization 
  

 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017  1 Lump Sum $20,000.00 $20,000.00  
 MDOT Permits 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018  26 Each $300.00 $7,800.00  
 Abandon Drainage Structures 

  
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0019  3 Each $1,500.00 $4,500.00  
 Reconstruct 48" CIP Manhole 

 
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020  25 Each $1,300.00 $32,500.00  
 24 Drainage Structures 

  
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021  25 Each $2,500.00 $62,500.00  
 48" Drainage Structures 

 
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022  5 Each $3,000.00 $15,000.00  
 60" Drainage Structures 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023  3 Each $3,500.00 $10,500.00  
 72" Drainage Structures 

 
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024  3 Each $9,000.00 $27,000.00  
 96" Drainage Structures 

 
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0025  1,990 Foot $35.00 $69,650.00  
 Sanitary Sewer Service 

  
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0026  2,613 Foot $50.00 $130,650.00  
 Install 8" Sanitary Pipe 

 
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0027  3,885 Foot $130.00 $505,050.00  
 Install 12" Sanitary 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0028  84 Foot $125.00 $10,500.00  
 Install 12" Casing Pipe 

  
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0029  68 Foot $140.00 $9,520.00  
 Install 18" Casing Pipe 

  
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0030  85 Foot $200.00 $17,000.00  
 Install 30" Casing Pipe 

 
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0031  62 Foot $330.00 $20,460.00  
 Install 42" casing Pipe 

 
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0032  1,471 Foot $30.00 $44,130.00  
 Install 12" Storm Pipe 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0033  90 Foot $39.00 $3,510.00  
 Install 18" Storm Pipe 

 
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0034  947 Foot $68.00 $64,396.00  
 Install 30" Storm Pipe 

 
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0035  607 Foot $90.00 $54,630.00  
 Install 36" Storm Pipe 

 
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0036  545 Foot $125.00 $68,125.00  
 Install 42"  Storm Pipe 

 
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0037  9,917 Square 

Yard 
$33.12 $328,451.04  

 US-2 Paving 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0038  21,254 Square 

Yard 
$18.19 $386,610.26  

 City of WAkefield Paving 
  

 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0039  1,961  $37.52 $73,576.72  
 Concrete Sidewalk 

 
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0040  6,065 Linear Foot $17.08 $103,590.20  
 Concrete Curb and Gutter 

 
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0041  680 Square 

Yard 
$35.78 $24,330.40  

 Conc. and HMA Drive 
Replacement 
  

 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0042      
 Rock Excavation 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0042AA  191 Cubic Yard $110.00 $21,010.00  
 First 191 Cubic Yards 

 
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0042AB  96 Cubic Yard $110.00 $10,560.00  
 Over 191 Cubic Yards 

 
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0043      
 Subgrade Undercutting 

 
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0043AA  1,000 Cubic Yard $13.20 $13,200.00  
 First 1000 Cubic Yards 

 
 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0043AB  5,000 Cubic Yard $13.20 $66,000.00  
 Over 1000 Cubic Yards 
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Section 00100 - Bidding Schedule/Instructions to Bidders  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be cause 
for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.- 
 
(c) The amount of the bid guarantee shall be twenty (20) percent of the bid price or $3,000,000.00, whichever is less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for acceptance, 
fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the forms by the 
bidder, the Contracting Officer may terminate the contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 
(End of clause) 
 
 
 
52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the price payable for the 
estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum quantity. 
Original contract price does not include the price of any options, except those options exercised at the time of 
contract award. 
 
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting Officer as follows: 
 
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall be 
100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and payment bond protection 
if the contract price is increased. The increase in protection generally will equal 100 percent of the increase in contract 
price. 
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(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount of 
the existing bond or to obtain an additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance 
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the 
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 
 
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by 
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, 
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial 
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance of the contract. 
 
(End of clause) 
 
 
SAFETY MANUAL 
 
 
U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, 
EM 385-1-1 
 
This paragraph applies to contracts and purchase orders that require the contractor to comply with EM 
385-1-1 (e.g., contracts that include the Accident Prevention clause at FAR 52.236-16 and/or other 
safety provisions).  EM 385-1-1 and its changes are available at http://www.hq.usace.army  (at the HQ 
homepage, select Safety and Occupational Health).  The Contractor shall be responsible for complying 
with the current edition and all changes posted on the web as of the effective date of this solicitation. 
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1 Alt I  Definitions (Dec 2001) --Alternate I  MAY 2001    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
JUN 2003    

52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

JUL 1995    

52.211-18  Variation in Estimated Quantity  APR 1984    
52.214-26  Audit and Records--Sealed Bidding  OCT 1997    
52.214-27  Price Reduction for Defective Cost or Pricing Data - 

Modifications - Sealed Bidding  
OCT 1997    

52.214-28  Subcontracting Cost Or Pricing Data--Modifications--Sealed 
Bidding  

OCT 1997    

52.214-29  Order Of Precedence--Sealed Bidding  JAN 1986    
52.219-8  Utilization of Small Business Concerns  OCT 2000    
52.219-9 Alt I  Small Business Subcontracting Plan (Jan 2002) Alternate I  OCT 2001    
52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    
52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    
52.222-3  Convict Labor  JUN 2003    
52.222-4  Contract Work Hours and Safety Standards Act - Overtime 

Compensation  
SEP 2000    

52.222-6  Davis Bacon Act  FEB 1995    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  FEB 1988    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  FEB 1988    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis -Bacon and Related Act Regulations.  FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  APR 2002    
52.222-27  Affirmative Action Compliance Requirements for Construction FEB 1999    
52.222-35  Equal Opportunity For Special Disabled Veterans, Veterans of 

the Vietnam Era, and Other Eligible Veterans  
DEC 2001    

52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
52.222-37  Employment Reports On Special Disabled Veterans, Veterans 

Of The Vietnam Era, and Other Eligible Veterans  
DEC 2001    

52.223-14  Toxic Chemical Release Reporting  AUG 2003    
52.226-1  Utilization Of Indian Organizations And Indian-Owned 

Economic Enterprises  
JUN 2000    
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52.227-1  Authorization and Consent  JUL 1995    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
AUG 1996    

52.227-4  Patent Indemnity-Construction Contracts  APR 1984    
52.228-2  Additional Bond Security  OCT 1997    
52.229-3  Federal, State And Local Taxes  APR 2003    
52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002    
52.232-17  Interest  JUN 1996    
52.232-23 Alt I  Assignment of Claims (Jan 1986) -  Alternate I  APR 1984    
52.232-27  Prompt Payment for Construction Contracts  OCT 2003    
52.233-1  Disputes  JUL 2002    
52.233-3  Protest After Award  AUG 1996    
52.236-2  Differing Site Conditions  APR 1984    
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13 Alt I  Accident Prevention (Nov 1991) -  Alternate I  NOV 1991    
52.236-15  Schedules for Construction Contracts  APR 1984    
52.236-16  Quantity Surveys  APR 1984    
52.236-17  Layout of Work  APR 1984    
52.236-21  Specifications and Drawings for Construction  FEB 1997    
52.236-26  Preconstruction Conference  FEB 1995    
52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
52.243-4  Changes  AUG 1987    
52.243-5  Changes and Changed Conditions  APR 1984    
52.244-6  Subcontracts for Commercial Items  APR 2003    
52.246-1  Contractor Inspection Requirements  APR 1984    
52.246-12  Inspection of Construction  AUG 1996    
52.246-21  Warranty of Construction  MAR 1994    
52.247-34  F.O.B. Destination  NOV 1991    
52.248-3  Value Engineering-Construction  FEB 2000    
52.249-2 Alt I  Termination for Convenience of the Government (Fixed-Price) 

(Sep 1996)  - Alternate I  
SEP 1996    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
MAR 1999    

252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Required Central Contractor Registration Alternate A  NOV 2003    
252.205-7000  Provision Of Information To Cooperative Agreement Holders  DEC 1991    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  
MAR 1998    

252.219-7003  Small, Small Disadvantaged and Women-Owned Small 
Business Subcontracting Plan (DOD Contracts)  

APR 1996    

252.219-7011  Notification to Delay Performance  JUN 1998    
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252.223-7004  Drug Free Work Force  SEP 1988    
252.236-7000  Modification Proposals -Price Breakdown  DEC 1991    
252.236-7001  Contract Drawings, Maps, and Specifications  AUG 2000    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.246-7000  Material Inspection And Receiving Report  MAR 2003    
252.247-7023  Transportation of Supplies by Sea  MAY 2002    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within ten (10) calendar days after the date 
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than one-hundred eighty (180)calendar days after receipt of the notice to proceed.  The time 
stated for completion shall include final cleanup of the premises.  
 
Phase III Sorm & Sewer Work: 
 The Contractor shall be required to (a) commence work under this contract within ten (10) calendar days after the 
date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than one-hundred eighty (180) days after receipt of the notice to proceed. In addition, the 
construction work within the MDOT rigfht of way of US-2 and M-28 shall be expedited such that US-2 and M-28 shall 
be open to traffic on or beforeOctober 1, 2004,  
 
 
(End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the Phase II and Phase III  Storm  and Sewer Work work within the time 
specified in the contract, the Contractor shall pay liquidated damages to the Government in the amount of $673.00 for 
each calendar day of delay until the work is completed or accepted. In addition, if the Contractor fails to complete the 
portion of the Phase III project within the MDOT right of way within the time specified in the contract, the Contractor 
shall pay liquidated damages to the Government in the amount of $300.00 for each calendar day of delay until the 
work is completed or accepted.  
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
 
 
 
52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS CONCERNS (JAN 
1999) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears 
on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration. 
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(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers, except-
- 
 
(i) Offers from HUBZone small business concerns that have not waived the evaluation preference; 
 
(ii) Otherwise successful offers from small business concerns; 
 
(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for 
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and 
 
(iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of 
Understanding or other international agreement with a foreign government. 
 
(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be 
made. Other evaluation factors described in the solicitation shall be applied before application of the factor. 
 
(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will 
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged 
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or 
adjustment shall be calculated independently against an offeror's base offer. 
 
These individual preference amounts shall be added together to arrive at the total evaluated price for that offer. 
 
(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation 
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph 
(d) of this clause do not apply if the offeror has waived the evaluation preference. 
 
___  Offeror elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a 
contract for 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other HUBZone small business concerns; 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of 
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business 
concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be will 
be spent on the concern's employees or the employees of other HUBZone small business concerns; or 
 
(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for 
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in 
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants. 
 
(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end items 
manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not apply in 
connection with construction or service contracts. 
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(End of clause) 
 
 
52.225-9      BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JUN 2003) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction 
site. Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
manufacture of the end product. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin 
of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. The Contractor shall use only domestic construction material in 
performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause. 
 
(2) This requirement does not apply to the construction material or components listed by the Government as follows:       
[Contracting Officer to list applicable excepted materials or indicate “none”] 
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if 
the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds 
the cost of foreign material by more than 6 percent; 
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(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use foreign 
construction material in accordance with paragraph (b)(3) of this clause shall include adequate information for 
Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty 
(whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could 
not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
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---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate 
is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach 
summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
 
52.236-4     PHYSICAL DATA (APR 1984) 
 
Data and information furnished or referred to below is for the Contractor's information.  The Government shall not be 
responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 
(a) The indications of physical conditions on the drawings and in the specifications are the result of site 
investigations by topographic surveys.. 
 
(b) Weather conditions  The offeror shall investigate and satisfy itself as to all hazards likely to arise from weather 
conditions during performance of its work. 
 
(c) Transportation facilities .The offeror is responsible to obtain information as to availability and use of access 
roads, highways and railroad facilities to the work site. The offeror shall obtain all necessary permits and licenses. 
 
(d) Use of Project Site. Project area usage is at the Contractor’s risk. The contractor shall be responsible for damages 
that may be suffered to its operations. See technical specifications and drawings for additional information on 
physical data.  
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be 
accessed electronically at this/these address(es): 
 
www.arnet.gov/far. 
 
(End of clause) 
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252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (DOD) (MAR 
2000) 
 
In addition to the clauses listed in paragraph (c) of the Subcontracts for Commercial Items and Commercial 
Components clause of this contract (Federal Acquisition Regulation 52.244-6), the Contractor shall include the terms 
of the following clauses, if applicable, in subcontracts for commercial items or commercial components, awarded at 
any tier under this contract: 
 
252.225-7014  Preference for Domestic Specialty Metals, Alternate I (10 U.S.C. 2241 note). 
 
252.247-7023  Transportation of Supplies by Sea (10 U.S.C. 2631). 
 
252.247-7024  Notification of Transportation of Supplies by Sea (10 U.S.C. 2631). 
 
(End of clause) 
 
 
 
 
252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002) ALTERNATE III (MAY 2002) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of 
manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
 
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international 
waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor 
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is 
performing any part of the work or other requirement of the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or 
owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a 
reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and 
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine 
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract. 
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(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
 
(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor does 
not add value to items that it contracts for f.o.b. destination shipment);  
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag 
vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment; 
 
(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting 
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer will 
process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure to 
grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or any 
other clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
 
(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of contact (with names 
and telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and 
facsimile message or letters will be sufficient for this purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer 
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh Street 
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SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, which 
shall contain the following information: 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
 
(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor shall insert the substance of this clause, including this paragraph (f), in subcontracts that are for a 
type of supplies described in paragraph (b)(2) of this clause. 
 
(End of clause) 
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Section 00800 - Special Contract Requirements 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA:  96X31230000 082427           3230262KHB075568        NA    96203  
AMOUNT:  $3,000,000.00  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-5000 EVALUATION OF SUBDIVIDED ITEMS (MAR 1995)--EFARS 
Item No.0014 and 0015 are subdivided into two or more estimated quantities and 
are to be separately priced.  The Government will evaluate each of these items 
on the basis of total price of its sub-items. 

(End of clause) 
 
 
 
52.211-5001 VARIATIONS IN ESTIMATED QUANTITIES, SUBDIVIDED ITEMS  
(MAR 1995)--EFARS 
This variation in estimated quantities clause is applicable only to Items 
No.0014 and 0015. 
  (a) Variation from the estimated quantity in the actual work performed under 
any second or subsequent sub-item or elimination of all work under such a 
second or subsequent sub-item will not be the basis for an adjustment in 
contract unit price. 
  (b) Where the actual quantity of work performed for Items No.0014 and 0015 
are less than 85% of the quantity of the first sub-item listed under such 
item, the contractor will be paid at the contract unit price for that sub-item 
for the actual quantity of work performed and, in addition, an equitable 
adjustment shall be made in accordance with the clause FAR 52.212-11, 
Variation in Estimated Quantities. 
  (c) If the actual quantity of work performed under Items No. 0014 and 0015 
are exceeds 115% or is less than 85% of the total estimated quantity of the 
sub-item under that item and/or if the quantity of the work performed under 
the second sub-item or any subsequent sub-item under Items No.0014 and 0015 
exceeds 115% or is less than 85% of the estimated quantity of any such sub-
item, and if such variation causes an increase or a decrease in the time 
required for performance of this contract the contract completion time will be 
adjusted in accordance with the clause FAR 52.212-11, Variation in Estimated 
Quantities. 

(End of clause) 
  
 
 
 
52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  
MAR 1995)--EFARS 
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  (a) This clause does not apply to terminations.  See 52.249-5000, Basis for 
Settlement of Proposals and FAR Part 49. 
  (b) Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by a contractor or 
subcontractor at any tier shall be based on actual cost data for each piece of 
equipment or groups of similar serial and series for which the Government can 
determine both ownership and operating costs from the contractor's accounting 
records.  When both ownership and operating costs cannot be determined for any 
piece of equipment or groups of similar serial or series equipment from the 
contractor's accounting records, costs for that equipment shall be based upon 
the applicable provisions of EP 1110-1-8, Construction Equipment Ownership and 
Operating Expense Schedule, Region IV.  Working conditions shall be considered 
to be average for determining equipment rates using the schedule unless 
specified otherwise by the contracting officer.  For equipment not included in 
the schedule, rates for comparable pieces of equipment may be used or a rate 
may be developed using the formula provided in the schedule.  For forward 
pricing, the schedule in effect at the time of negotiations shall apply. For 
retroactive pricing, the schedule in effect at the time the work was performed 
shall apply. 
  (c) Equipment rental costs are allowable, subject to the provisions of FAR 
31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that 
actual rates will be used for equipment leased from an organization under 
common control that has an established practice of leasing the same or similar 
equipment to unaffiliated lessees. 
  (d) When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the contracting officer 
shall request the contractor to submit either certified cost or pricing data, 
or partial/limited data, as appropriate.  The data shall be submitted on 
Standard Form 1411, Contract Pricing Proposal Cover Sheet. 

(End of clause) 
 
 
 
52.232-5001  CONTINUING CONTRACTS (MAR 1995)--EFARS 
  (a) This is a continuing contract, as authorized by Section 10 of the 
River and Harbor Act of September 22, 1922 (33 U.S. Code 621).  The payment of 
some portion of the contract price is dependent upon reservations of funds 
from future appropriations, and from future contribution to the project having 
one or more non-federal project sponsors.  The responsibilities of the 
Government are limited by this clause notwithstanding any contrary provision 
of the "Payments to Contractor" clause or any other clause of this contract. 
  (b) The sum of $26,000.00 has been reserved for this contract and is 
available for payments to the contractor during the current fiscal year. It is 
expected that Congress will make appropriations for future fiscal years from 
which additional funds together with funds provided by one or more non-federal 
project sponsors will be reserved for this contract. 
  (c) Failure to make payments in excess of the amount currently reserved, or 
that may be reserved from time to time, shall not entitle the contractor to a 
price adjustment under the terms of this contract except as specifically 
provided in paragraphs (f) and (i) below.  No such failure shall constitute a 
breach of this contract, except that this provision shall not bar a breach-of-



W911XK-04-C-0012 
 

Page 29 of 34 
 

 

contract action if an amount finally determined to be due as a termination 
allowance remains unpaid for one year due solely to a failure to reserve 
sufficient additional funds therefore. 
  (d) The Government may at any time reserve additional funds for payments 
under the contract if there are funds available for such purpose.  The 
contracting officer will promptly notify the contractor of any additional 
funds reserved for the contract by issuing an administrative modification 
to the contract. 
  (e) If earnings will be such that funds reserved for the contract will be 
exhausted before the end of any fiscal year, the contractor shall give written 
notice to the contracting officer of the estimated date of exhaustion and the 
amount of additional funds which will be needed to meet payments due or to 
become due under the contract during that fiscal year. This notice shall be 
given not less than 45 nor more than 60 days prior to the estimated date of 
exhaustion. 
  (f) No payments will be made after exhaustion of funds except to the 
extent that additional funds are reserved for the contract.  The contractor 
shall be entitled to simple interest on any payment that the contracting 
officer determines was actually earned under the terms of the contract and 
would have been made except for exhaustion of funds.  Interest shall be 
computed from the time such payment would otherwise have been made until 
actually or constructively made, and shall be at the rate established by the 
Secretary of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in 
effect on the first day of the delay in such payment. 
  (g) Any suspension, delay, or interruption of work arising from 
exhaustion or anticipated exhaustion of funds shall not constitute a breach of 
this contract and shall not entitle the contractor to any price adjustment 
under the "Suspension of Work" clause or in any other manner under this 
contract. 
  (h) An equitable adjustment in performance time shall be made for any 
increase in the time required for performance of any part of the work 
arising from exhaustion of funds or the reasonable anticipation of 
exhaustion of funds. 
  (i) If, upon the expiration of sixty (60) days after the beginning of the 
fiscal year following an exhaustion of funds, the Government has failed to 
reserve sufficient additional funds to cover payments otherwise due, the 
contractor, by written notice delivered to the contracting officer at any time 
before such additional funds are reserved, may elect to treat his right to 
proceed with the work as having been terminated.  Such a termination shall be 
considered a termination for the convenience of the Government. 
  (j) If at any time it becomes apparent that the funds reserved for any 
fiscal year are in excess of the funds required to meet all payments due or to 
become due the contractor because of work performed and to be performed under 
the contract during the fiscal year, the Government reserves the right, after 
notice to the contractor, to reduce said reservation by the amount of such 
excess. 

(End of clause) 
 
 
 
 
252.236-7001     CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)  
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(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen by 
the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall perform 
such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
  Title        File                                                                                  Drawing No.     
Drawing Index, Abbreviations, Legend, Vicinity Map, Location Map-                 1 
       
General Notes, Utilities and Sheet Location Map                                                   2 
 
Horizontal Survey Control                                                                                      3 
 
Vertical Survey Control                                                                                          4 
 
Plan and Profile: US-2 (1 of 3)                                                                                5 
 
Plan and Profile  US-2 ( 2 of 3)                                                                               6 
  
Plan and Profile: US-2 (3 of 3)                                                                                7 
 
Plan and Profile: Kuivinen Street                                                                            8 
 
Plan and Profile:  Lake Shore Drive (1 of 2)                                                           9 
 
Plan and Profile:  Lake Shore Drive (2 of 2)                                                          10 
 
Plan and Profile: Harrison Street (1 of 2)                                                               11 
 



W911XK-04-C-0012 
 

Page 31 of 34 
 

 

Plan and Profile:  Harrison Street (2 of 2)                                                              12 
 
Plan and Profile:  Hancock Street (1 of 2)                                                              13 
 
Plan and Profile: Hancock Street (2 of 2)                                                               14 
 
Plan and Profile: E Pierce Street (1 of 3)                                                                15 
 
Plan and Profile: E. Pierce Street (2 of 3)                                                               16 
 
Plan and Profile: E Pierce Street (3 of 3)                                                                17 
 
Plan and Profile: Nunnemacher Street                                                                    18 
 
Plan and Profile: Neidhold Street (1 of 2)                                                              19 
 
Plan and Profile: Neidhold Street (1 of 2)                                                              20 
 
Plan and Profile: River Street                                                                                 21 
 
Plan and Profile: Smith Street                                                                                22 
 
Plan and Profile: Brotherton Street (1 of 2)                                                           23 
 
Plan and Profile: Brotherton Street (2 of 2)                                                            24 
 
Plan and Profile: Sunday Lake Street (1 of 2)                                                        25 
 
Plan and Profile: Sunday Lake Street (1 of 2)                                                        26 
 
Plan and Profile: Ascherman Street (1 of 3)                                                           27 
 
Plan and Profile: Asccherman Street  (2 of 3)                                                        28 
 
Plan and Profile: Ascherman Street (3 of 3)                                                           29 
 
Plan and Profile:  Eddy Street (1 of 3)                                                                   30         
 
Plan and Profile: Eddy Street (2 of 3)                                                                    31 
 
Plan and Profile: Eddy Street (3 of 3)                                                                    32 
 
Sanitary Manhole Inventory: MH-6 Through MH-54                                            33 
 
Sanitary Manhole Inventory: MH-55 Through MH 72                                          34 
                              
Storm Drain Manhole Inventory: DMH–101Through 136                                    35 
 
Catch Basin Inventory: CB-201 Through CB –246                                               36 
 
Catch Basin Inventory: CB-247 Through CB-287                                                 37 
 
Soil Erosion Control Details                                                                                  38 
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Typical Details:                                                                                                     39 
 
Typical Details:                                                                                                     40 
 
Real Estate Drawing                                                                                               41 
 
  
 
   
  
(End of clause) 
 
 
 
Security Contract Language for all Corps of Engineers' Unclassified Contracts (PIL 2003-06, 19 Feb 03) 
 
All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants, 
cooperative agreements and task orders) who require access to Automated Information Systems (AIS), (stand alone 
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-III position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for an 
ADP-III position are a favorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor shall 
have each applicable employee complete a SF-85P and submit to the USACE, Detroit District, Security Officer within 
three (3) working days after award of any contract or task order, and shall be submitted prior to the individual being 
permitted access to an AIS.   Contractors that have a commercial or government entity (CAGE) Code and Facility 
Security Clearance through the Defense Security Service shall process the NACs and forward visit requests/results 
of NAC to the USACE, Detroit District, Security Officer.   For those contractors that do not have a CAGE Code or 
Facility Security Clearance, the USACE, Detroit District, Security Office will process the investigation in coordination 
with the Contractor and contract employees. 
 
In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of 
Engineers' contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher before 
beginning work on the contract/task order.   This regulation includes subcontractor employees. (NOTE: exceptions to 
the above requirement include foreign nationals who perform janitorial and/or ground maintenance services.) The 
contractor shall submit to the Division/District Contract Office, the names of all foreign nationals proposed for 
performance under this contract/task order, along with documentation to verify that he/she was legally admitted into 
the United States and has authority to work and/or go to school in the US. Such documentation may include a US 
passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS Form N-550 or N-
570), foreign passport with I-551 stamp or attached INS Form I-94 indicating employment authorization, Alien 
Registration Receipt Card with photograph (INS Form I-151 or I-551), Temporary Resident Card (INS Form I-688), 
Employment Authorization Card (INS Form I-688A), Reentry Permit (INS Form I-327), Refugee Travel Document (INS 
Form I-571), Employment Authorization Document issued by the INS which contains a photograph (INS Form I-
688B). 
 
Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification 
Specification). 
 

(End of Clause) 
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WEATHER DAYS 
      52.236-420 
 
      TIME EXTENSION FOR UNUSUALLY SEVER WEATHER (31 OCT 89) (ER  
      415-1-15) 
 

a. This provision specifies the procedure for the determination of time extensions for unusually severe weather 
in accordance with the CONTRACT CLAUSE entitled “DEFAULT (FIXED-PRICE CONSTRUCTION).”  In 
order for the Contracting Officer to award a time extension under this clause, the following conditions must 
be satisfied: 

 
(1) The weather experienced at the project site during the contract period must be found to be 

unusually severe, that is, more severe than the adverse weather anticipated for the project location 
during any given month. 

 
(2) The unusually severe weather must actually cause a delay to the completion of the project.  The 

delay must be beyond the control and without the fault or negligence of the contractor. 
 

b. The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and 
Atmospheric Administration  (NOAA) or similar data for the project location and will constitute the base line 
for monthly weather time evaluations.  The contractor’s progress schedule must reflect these anticipated 
adverse delays in all weather dependent activities. 

 
MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 

WORK DAYS BASED ON 7 DAY WORK WEEK 
 

                    Jan                Feb                 Mar                Apr                 May                    Jun 
                        (31)               (29)                (31)                (30)                  (7)                      (7) 
     
                        Jul                 Aug                Sep                 Oct                  Nov                   Dec 
                        (6)                  (7)                  (7)                  (6)                   (13)                   (31) 
 
    c.  Upon acknowledgement of the Notice to Proceed (NTP) and continuation throughout the contract, the 
Contractor will record on the daily CQC Report, the occurrence of the adverse weather and resultant impact to 
normally scheduled work.  Actual adverse weather delay days must prevent work on critical activities for fifty percent 
(50%) or more of the contractor’s scheduled workday.  The number of actual adverse weather delay days shall 
include days impacted by actual adverse weather (even if adverse weather occurred in previous month), be calculated 
chronologically from the first to the last day of each month, and be recorded as full days.  If the number of actual 
adverse weather days exceeds the number of days anticipated in subparagraph b above, the Contracting Officer will 
convert any qualifying delays to calendar days, giving full consideration for equivalent fair weather work days, and 
issue a modification in accordance with the CONTRACT CLAUSE entitled “DEFAULT (FIXED-PRICE 
CONSTRUCTION).”   
 
 
 
PARTNERING 
 
 
 
1.30   Partnering 
 
The Government intends to encourage the formation of a cohesive partnership with the Contractor.  This 
partnership will be structured to draw on the strengths of each organization to identify and achieve reciprocal 
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goals.  The objective is effective contract performance in achieving completion within budget, on schedule and in 
accordance with plans and specifications.  This partnership between the Contractor and the Government will be 
voluntary and its implementation will not be part of the contract requirements nor will it result in a change to 
contract price or terms. 
 
It is anticipated that immediately after the preconstruction conference, the appropriate Contractor's key personnel 
and Government key personnel will attend a 2-day team building workshop.  Follow-up workshops of 1 or 2 days 
duration may be held periodically throughout the duration of the contract as agreed to by the Contractor and the 
Government.  Costs of the facilitor and facilities for the workshops will be shared equally by the participants. 
 

 
 

 
 


